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ARTICLE IV
Work Jurisdiction

Par, 1. It is agreed by the parties to this Agreement that all work specified in Article IV
shall be performed exclusively by Elevator Constructor Mechanics, Elevator Constructor
Helpers and Elevator Constructor Apprentices in the employ of the Company.

Par. 2.

(a) The handling and unloading of all equipment coming under the jurisdiction of
the Elevator Constructor, from the time such equipment arrives at or near the building
site, shall be handled and unloaded by the Elevator Constructors. Mechanical equipment
- such as a fork lift or truck mounted swing boom may be used by the Elevator
Constructors. A derrick, crane or material hoist can be used under the supervision of
Elevator Constructors to handle and unload the heavy material described in Paragraph
5(a). Where unusual conditions are expected to exist prior to delivery of equipment at or
near the building site in regard to handling and unloading of equipment in the primary or
secondary jurisdiction of the local union, the Company shall contact the Local's Business
Representative to make appropriate arrangements for the handling and unloading of such
equipment. In areas outside the jurisdiction of the local union, the Company shall contact
the Regional Director.

(b) The erecting and assembling of all elevator equipment to wit: electric,
hydraulic, steam, belt, dumbwaiters, residence elevators, parking garage elevators (such
as Bowser, Pigeon Hole, or similar types of elevators), shuttles, compressed air and
handpower, automatic people movers, monorails, airport shuttles and like-named devices
used in the transportation of people for short distances of travel (less than 5 miles), as
well as vertical reciprocating conveyor systems.

(c) It is understood and agreed that the preassembly of all escalators, moving
stairways and link belt carriers that may be done in the factory shall include the
following:

1. Truss or truss sections with tracks, drive umits, machines, handrail drive
sheaves, drive chains, skirts on the incline sections but not curved sections, step chains
and steps installed and permanently aligned. :

2. Balustrade brackets may be shipped attached but not aligned.

3. Seiting of all controllers and all wiring and conduit from the controfler.



All other work on escalators, moving stairways and link belt carriers shall be performed
in the field by Elevator Constructor Mechanics, Helpers and Apprentices either before or
after the truss or truss sections are joined and/or hoisted and placed in permanent _
position. This includes any and all work not done in the factory.

The erecting and assembly of all theater stage and curtain elevator equipment and
guides and rigging thereto, organ consoles and orchestra elevators shall be performed by
Elevator Constructor Mechanics, Helpers and Apprentices.

(d) All wiring, conduit, and raceways from main line feeder terminals on the
controller to other elevator apparatus and operating circuits. Controllers are not to be
shipped from the factory with extended wiring attached thereto.

(e) The erecting of all guide rails.

(f) The installation of all grating under the control of the Company. The
wstallation of all counterweight screens, overhead work, either wood or iron, and all
material used for mounting of elevator apparatus in machine room, overhead or below.

(2) The drilling of overhead beams for attaching machines, sheaves, kick angles,

and all other elevator equipment.

(h) The setting of all templates.

(i) All foundations, either of wood or metal, that should take the place of
masonty.

() The assembly of all cabs complete.

(k) The installation of all indicators.

(1) The erecting of all electrical or mechanical automatic or semi - automatic
gates complete. : '

(m) The hanging of all automatic or semi-automatic elevator hoistway doors,
together with the mstallation of hangers and tracks.

(n) The installation of all devices for opening and closing, and locking of elevator
car and hoistway doors and gates.

(0) The drilling of doors for mounting of closing devices.

(p) The drilling of angle supports for mounting of closing devices except one
template hole. :

(@) The drilling of sills for sill trips.

(r) The operating of temporary cars.

(8) The setting of all elevator pressure open or pit tanks.

(t) The setting of hydraulic power units (power units include: motor, pump, drive
valve system, internal piping, muffler, internal wiring, controller and tank). Where. power
units arrive in parts, they shall be assembled at the job site. The wiring and piping to and
between multiple hydraulic power nits shall be performed at the job site.

(w) All air cushions with the exception of those built of brick or those put together
with hot rivets.

(v) Landing door entrances.

Par. 3. .
(a) Nothing contained in Article IV shall preclude the Company from

preassembling and prefabricating the following:



(1) Temporary elevators

A temporary elevator is defined as a nonpermanent elevator installed prior to or
during construction work inside or outside buildings. The assembly, disassembly and
moving of temporary elevators from job to job or area to area may be accomplished in
the most economical fashion provided, however, whatever work is required to be
performed at the job site in connection therewith shall be performed exclusively by
Elevator Constructor Mechanics, Helpers and Apprentices.

(2) Residence elevators

Residence elevators shall mean elevators installed solely for use in a single family
residence and not for general public use. Single family residences may be part of a multi-
unit structure.

(3) Dumbwaiters

(4) Dock elevators

(5) Parking garage elevators (such as Bowser, Pigeon Hole or similar types of
elevators)

(6) Apartment House elevators

Apartment house elevators shall mean an elevator installed in a multj - unit,
multifamily structure, (excluding condominiums) but not to exceed three (3) stories in
height (i.e. 36 ft.) and the elevator shall not make more than three (3) stops nor exceed a
capacity of 2500 Ibs.

(7) Preassembled plug connectors may be used to interconnect the solid state
components of the elevator systems (solid state to solid state only), and to connect any
component in and on the car (excluding traveling cable). ‘

When the use of fiber optics is applied to the elevator system, preassembled
plugs/coupling devices may be used to maintain the integrity of the connection(s).

It is understood and agreed that the connecting and/or coupling of devices will be
done by the Elevator Constructor whether accomplished by external wiring or
preassembled plug connectors as provided in this Paragraph.

(8) Limited Use/Limited Access Elevators which shall mean elevators described
under the scope of Limited Use/Limited Access Elevators as defined in A.S.M.E. Al17.1.

Inciine stairway chair lifts and incline and vertical wheelchair lifts shall mean lifis
described under the scope of A.S.M.E. A17.1.

Limited Use/Limited Access Elevators, incline stairway chair lifts, inclined and
vertical wheelchair lifts, and residence elevators may be installed in the most economical
fashion, provided there is no factor of safety involved. Whatever work is required to be
performed at the job site in connection therewith shall be performed exclusively by
Elevator Constructor Mechanics, Helpers and Apprentices.

(9) Landing door entrance assemblies which will be limited to struts, sills,
headers, frames and associated hardware for installation purposes: door header including
tracks, hangers, and all relating devices (adjusting and aligning to be done in the field).

(10) Car-top inspection station which may only include pre-wired service light,
gate switch, alarm device and inspection station.

(a) Pre-wired canopies with lights and fans.



Par. 3 (b) It is understood and agreed that the preassembly and/or prefabrication of
electric walks, Trav-o-lators, speed ramps or similar type of moving walks, (limited to
15° incline per ANSI Code), shall include the following:
* (1) Truss sections with drive units, machines, bandrail drive sheaves and drive

chains installed and aligned.

(2) Truss sections with tracks installed and aligned. :

(3) Balustrade brackets may be shipped attached but not aligned.

(4) Setting of all controllers and all wiring and conduit from controllers.
Work to be done in the field shall include setting and aligning of truss sections and
supports, , installation of pallets (platforms and belting), handrails, handrail idler sheaves,
centering guides, combplates, balustrades and trim

Par, 4.,

(a) It is agreed that when sinking, drilling, boring or digging cylinder wells for
hydraulic lifts, hydraulic elevators or screw lifts, the Company shall employ Elevator
Constructor Mechanics, Elevator Constructor Helpers and Elevator Constructor
Apprentices.

(b) On any job where the Company subcontracts the sinking, drifling, boring or
digging of cylinder wells for hydraulic lifis, hydraulic elevators or screw lifts, one
Elevator Constructor Mechanic shall be employed by the Company to supervise and
assist in any and/or all work related to sinking, drilling, boring or digging of the cylinder
well including the installation of the casing whether its sections be welded, screwed or
riveted or by any other method joined. - '

(c) It is agreed that the work performed by the subcontractor shall be strictly
limited to work in connection with the digging of the hole and the instaliation of the
casing. It is understood that the Company will have the preceding sentence inserted in his
contract with the subcontractor,

(d) The Company shall have the Elevator Constructor Mechanic on the job at the
time the subcontractor arrives on the job for the drilling of the hole and during the entire
time the subcontractor performs any work in connection with the drilling of the hole
including the setting up and/or assembly and disassembly of the rig. ‘

(e) If the Company violates the requirement defined in Par. (d) it shall be assessed
and pay as liquidated damages a sum equal to double the total compensation of the
Elevator Constructor Mechanic in the area for the number of hours an Elevator
Constructor Mechanic should have been on the job and was not on the job in the sinking,
drilling, boring or digging the cylinder well. This liquidated damage shail be paid by the
Company to the said jointly administered trust fund. -

In the case of a second offense, the liquidated damages shall be computed on the
same basis as the first offense, except that the amount shall be tripled instead of doubled;
for the third and subsequent offenses during the term of this Agreement, the liquidated
damages shall be $500 more than the second offense.

The Company's Regions shall constitute separate areas for the counting of
repeated violations by the Company and only violations in the same district shall be
counted for the purpose of imposing graduated penalties.



(f) Should a work stoppage or strike occur because of a dispute over the
application or interpretation of this paragraph none of the foregoing penalties will be
imposed.

Par. 5 ‘
(a) Where heavy material is to be hoisted or lowered outside of the structure, a

derrick, crane or material hoist can be used under the supervision of Elevator
Constructors in the employ of the Company. Heavy material under subparagraph (a) is
confined to machines, controllers, generators, trusses, or sections of trusses, plungers and
cylinders. (Where multiple sections of cylinders and plungers are used, they shall be
connected in the field by Elevator Constructors. Exception: the Company’s multiple
sections of cylinders may be connected either in the field or factory up to thirty-eight (38)
feet in length; where multiple sections of plungers are used, they shall be connected in
the field by Elevator Constructors.) In addition to the foregoing, the Company sha!l have
the right to utilize derricks, cranes or a material hoist to hoist or lower tools of the trade,
gang boxes, welders, air and gas tanks, cutting torches, material handling equipment and
safety equipment.

(b) Where conditions are such that the following heavy material can be hoisted up
the hoistway, it shall be hoisted by the Elevator Constructors. Where conditions are such
that the following heavy material cannot be hoisted up the hoistway, it can be hoisted
with a crane or material hoist under the supervision of Elevator Constructors. Heavy
material under subparagraph (b) is confined to beams, sheaves, bundles of rails and _
preassembled landing door entrances.

(c) The above heavy material in subparagraphs (a} and (b) shall be hoisted
separately with the exception of plungers and cylinders, rails, beams, preassembled
landing door entrances and where conditions warrant machines with beams, which may
be hoisted together. ‘

(d) All other material is to be hoisted or lowered by Elevator Constructors without
the use of derrick or crane.

Par. 6. The wrecking or dismantling of elevator plants shall be performed by Elevator
Constructor Mechanics, Elevator Constructor Helpers and Elevator Constructor
Apprentices. It is understood and agreed that the Union reserves the right to refuse to
 install any new elevators in any plant where the wrecking or dismantling of the old
elevator plant has been done by other than Elevator Constructor Mechanics, Elevator
Constructor Helpers and Elevator Constructor Apprentices. Before the local union shall
refuse to install a new elevator, such action must be first approved by the International.
Elevator plants as referred to in this paragraph are understood to include elevators,
escalators, moving stairways, dumbwaiters, moving walks and all other equipment
coming under the jurisdiction of the Elevator Constructor.

Par. 7. Where Elevator Constructor Mechanics are not available to lay car floor covering,
it is agreed that the Company may employ others to do this work.
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Par. 8. Inserts and/or bond blocks are to be set by Elevator Constructor Mechanics in the
primary jurisdictions of local unions at the option of the Company. Inserts may be set by
others outside of the primary jurisdictions of local unions where a full day's work cannot

be provided.
Par. 9. No restrictions shall be imposed as to methods, tools, or equipment nsed.

Par. 10. It is agreed that the work specified in Article IV has always been performed
exclusively by Elevator Constructor Mechanics, Helpers and Apprentices in the employ
of the Company at the site of the installation. It is agreed that effective July 9, 1977, the
work specified in Article I'V that is performed exclusively by Elevator Constructor
Mechanics, Helpers and Apprentices may be performed at the site of the installation or at
another assembly point provided that (1) the assembly point is not in or adjacent to the
Company's manufacturing facility, (2) the assembly point is within the primary or
secondary jurisdiction of the local union in whose jurisdiction the site of installation is
located, and (3) the work is performed by Elevator Constructor Mechanics, Helpers and
Apprentices of the local union in whose jurisdiction the site of installation is located. If
the site of installation is located outside the jurisdiction of a local union (in open
territory), it is agreed that (1) the assembly point must be within twenty - five (25) miles
of the site of installation, (2) the assembly point is not in or adjacent to the Company's
manufacturing facility, and (3) the work is performed by Elevator Constructor
Mechanics, Helpers and Apprentices from the local union who ordinarily perform work
for the Company in the vicinity of the site of the installation. The unloading and handiing
of all equipment coming under the jurisdiction of the Elevator Constructor at an assembly
point shall be performed in accordance with Par. 2(a) of this Article. :

Par. 11.

(a) All differences and disputes conceming Article IV or Article IV(A) shall be
settled in accordance with the grievance procedures in Article XV.

(b) While any question or dispute pertaining to Article IV or Article IV(A) is
being processed the Company, where possible, shall assign the employees work other
than the work in dispute. Where the work has progressed to a point where it is not
possible to perform work other than the work in dispute, then the employee shall perform
the disputed work pending final resolution as provided herein.
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ARTICLE IV(A)
Systems, Modular and Industrial Structures

Par. 1. Systems Building. Systems, modular, industrialized or similar structures are those
whose superstructures and components are pre - assembled in sections, rooms, or floos,
in whole or in part, in areas adjacent to or remote from the permanent site of the
structure. The erection and assembly of elevator components in building modules is to be
done by Elevator Constructor Mechanics, Helpers and Apprentices whether the assembly
site is adjacent to the job or remote from the job. Where the Company has a choice or
selection of the assembly site, such sites are to be mutually agreed upon by the General
President of the Intemational Union of Elevator Constructors and the Company. It is
understood that if members of one local perform part of such work at an assembly site
remote from the permanent job site, members of the local covering the permanent job site
will perform the remainder of the work. The elevator work remaining to be done after
modules have been put into permanent place, shall be performed by Elevator Constructor
Mechanics, Helpers and Apprentices so that the jurisdiction of the Elevator Constructor
as related to any other Building Trade, shall remain intact as outlined in the latest "Green
Book" or "Plan for Settling Jurisdictional Disputes, Nationally & Locally” or its
successor as approved by the Building & Construction Trades Dept., AFL-CIO.

Par. 2. The work to be done by Elevator Constructors is as follows:

(a) The installation and assembly of all machine room equipment whether
overhead or below on prefabricated machine room floors.

(b) Assemble car frames and cabs complete with door operating equipment,
control, signal and operating devices.

(c) Connect electric traveling cables to either car, controller or haif - way junction
box. The connections to be prepared and/or made at both ends of assembly site.

(d) Shackle hoist, compensating and govemor cables and pre - connect to car or
counterweight hitches.

(e) The setting of templates.

(D) The installation of all grating and counterweight screens, overhead work,
either wood or iron, and all material used for mounting of elevator apparatus in machine
rooms, overhead or below.

(g) All foundations, either of wood or metal, that shou]d take the place of
Masonry.

(h) The installation and aligning of guide rails in hoistway modules.

(1) Erect and assemblé doors, hangers, tracks, door locks or locklng devices for
opening or closing and all related equipment.

(1) Install corridor side operating and signal devices.

(k) Install hoistway wiring.

(1) Install all elevator equipment and devices in hoistway and hoistway modules
ncluding governor rope tension sheaves, control equipment, buffers and supports.

(m) The operating of temporary elevators.

12



{n) The installation and aligning of all pistons and cylinders on hydraulic

elevators.

(o) Landing door entrances.

Unloading, handling, hoisting and lowering of material covered in (a) through (o)
will be performed under the supervision of Elevator Constructors.

Par. 3. Nothing iﬁ this Article is intended to change the practices either party has
previously enjoyed in erection of elevators in conventional type buildings as related to
Article IV.

13



ARTICLE VII
Construction Work

Par. 1. Construction work is hereby defined as erecting and assembling of apparatus as
enumerated in Article IV and Article IV (A) of this Agreement, except general repairs
and modemization as defined in Article VIIT and VIII (A). It is hereby agreed that all
Construction Work as above defined shall be performed exclusively by Mechanics,

Helpers and Apprentices.

Par, 2. It is agreed that the regular working day shall consist of eight (8) hours worked
consecutively with an unpaid lunch period, between 6 A.M., and 5 P.M,, five (5) days per
week, Monday to Friday, inclusive. Hours of work at each _]ob site shall be those
established by the general contractor and worked by the majority of trades. (The above
working hours may be changed by mutual Agreement as provided in Article XXVL) if
the general contractor shuts down operations on a day not recognized as a holiday under
this Agreement, the Company shall make every effort to place the affected employees on
other work for that day.

Par. 2A. Upon written notification to the Local Business Representative, the Company
may establish hours worked on a job site for a four (4) ten (10) hour day workweek at
straight time pay for construction work. It is agreed that the regular working day shall
consist of ten (10) hours worked consecutively with an unpaid lunch period, between 6
AM. and 6 P.M,, four (4) days per week, Monday to Thursday, inclusive. Any work
performed on Friday, Saturday and Sunday and before and after the regular working day
on Monday to Thursday where a four (4) ten (10) hour day workweek has been
established, will be paid double the rate of single time.

When working in a per diem area and work continues on the same job site the following week, the
employee shall receive per diem for Friday, Saturday and Sunday. -

It is agreed that when a Holiday falls on Sunday to Thursday, it shall be observed on the
day of the Holiday or per Article VI, Par.6 and, providing the employee complies with
Article VI, Par.3, he/she will be paid ten (10) hours for that Holiday. If the Holiday falls
on Friday or Saturday, the employee will be paid eight (8) hours for that Holiday.

Par. 3. Work performed on Construction Work on Saturdays, Sundays and before and
after the regular working day on Monday to Friday, inclusive, shall be classed as
overtime, and paid for at double the raté of single time.

Par. 4. When any four (4) of the seven (7) Atlantic City Formula Trades obtain a six (6)
hour day, the Union shall work a six (6) hour day, the working day to be between the
hours of 6 AM. and 5 P.M. When sufficient Mechanics, Helpers and Apprentices are not
available, an eight (8) hour day shall be worked. Whenever a local union obtains a six (6)
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ARTICLE VII

Repair Work

Par. 1. Repair Work is hereby defined as general repairs on apparatus enumerated in
Atticle IV and Article IV(A) of this Agreement. Repair work shall be exclusively
performed by Mechanics, Helpers and Apprentices.

Par. 2. General repairs are hereby defined as follows:

Team repairs:

Renewal of all ropes.

Renewal of brake linings (except small machines).

Shortening of all hoisting and counterweight cables.

Replacement of any traveling cable exceeding 50 feet in length.

Safety test where test weights are required.

Replacement of crosshead, counterweight or deflector sheave bearings.
Rescoring of sheaves or drums.

Replacement of worm and gears.

Rebabbitting of bearings.

Hydraulic repair work except cleaning, 6iling, greasing, belts, small valves,
adjusting and one man pressure relief valve test performed in accordance with
Appendix A, item 22.

Adjusting or readjusting using test weights.

Realigning guide rails.

Replacing crossheads, stiles, safeties or equalizers.

Hoistway door closers with hydraulic or pneumatic checks.

All escalator and moving walk repair work must be done by a team. (Exception
Article IX, Contract Service Work, callbacks and examination may be done by
one person if there is no factor of safety).

Exception to above: Residence elevator as described in A.S.M.E. A17.1 code
which shall be one person.

One man repairs:

Installing sound isolation.

Replacement of door hangers (except for freight bi-parting doors).

All door closer work (except for freight bi - parting doors). -

Rewiring car switches, govemors and selectors or any other apparatus in the car,
Refastening guide rails.

Replacing or repairing car floor covering.

Rewiring or reinstalling limit switches.

Replacing automatic rail or track oilers.
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One or Two Man Repairs:

Armature Tepairs.

Renewmg of car shoes or roller guides.
Repairs to cab or car gate.

Renewal of motor bearings.

Replacing thrust bearings.

Rewiring controllers.

Installation and/or replacement of the following (except when the completion of
such work requires more than eight (8) hours, excluding travel time, it shall be
performed by a team):

Proximity devices(door protection only).

Emergency lighting(battery chargers and lights).

Braille Plates.

Telephones/Communication Devices(with existing wiring and box in place.
Fixture Cover Plates(no wiring).

Key switches/Security devices(with existing wiring, excluding full Fireman's
Service Operation).

Controller Wiring Changes (minor changes).

Fixture Replacement (in existing locations only).

Replacement of relays, timers, or mechanical devices with solid state devices and
circuitry.

The replacement of equipment on existing elevator installations.

Other repair work assignments not listed above may be one man assignments
providing there is no factor of safety involved.

Par. 3. When escalators are prepared and/or disassembled for cleaning, oiling, greasing,
adjusting and minor replacement, (minor replacement meaning work requiring one (1)
hour or less), the work shall not be classed as repair work.

When escalators are prepared and/or disassembled for cleaning, etc., purposes as
mentioned above, and any replacement and/or repairs requiring more than one (1) hour,
only the replacement and/or repairs shall be classed as repair work.

‘When escalators are prepared and/or disassembled primarily for replacement
and/or repairs, all work shall be classed as repair work.

Par. 4. When men who are employed on contract service work perform any of the repair
work listed above during hours other than between 6 A M. and 6 P.M., Monday to
Friday, inclusive, it shall be paid for at double the rate of single time.(Exception:
employees performing one man repair while on call - backs shall be paid at 1.7 times the

smgle time rate).
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ARTICLE VIIHA)
Modernization Work

Par. 1. Modernization work is hereby defined as any and all work performed on
apparatus enumerated in Article IV and Article IV(A) in any existing or occupied
building, to bring equipment up to date, including general repairs which are a part of a
modernization job. However, a job which the machine is changed out or rails are
removed, or new rails are installed shall be construction work. An escalator
modernization shall be defined as the replacement of any or all components except the
truss including general repairs which may be a part of a modernization job. Any other
general repairs and contract service work shall be excluded from this Article.
Modernization work shall be exclusively performed by Elevator Constructor Mechanics,
Elevator Constructor Helpers and Elevator Constructor Apprentices.

Par, 2. It is agreed the regular working day shall consist of eight (8) hours worked
consecutively with an unpaid lunch period, between 6 A M. and 6 P.M., five (5) days per
week, Monday to Friday, inclusive. All other working time shall be classed as overtime
and paid for at double the rate of single time. '

Par. 3. Upon notification to the Local Business Representative or fo the Regional
Director, if the modemization job is outside the jurisdiction of a local union, the
Company may establish shift work. Shift work shall not be permitted except in cases
where at least two (2) shifts per day are established for at least five (5) or more

* consecutive days including Saturday, Sunday, or Holiday when worked. One of the shifis
must be the "Day Shift" as defined in Par. 4 below. When special circumstances exist,
such as production or operation needs of the customer, a second and third shift will be
worked without any day shift when the Company and the Local Business Representative
or Regional Director, if the modemization job is outside the jurisdiction of the local
union, have mutually agreed that one of the two (2) shifts does not have to be the "Day
Shift."

Par. 4. It is agreed that the "Day Shifi" shall consist of eight (8) hours between 8 AM.
and 4:30 P.M., five(5) days per week, Monday through Friday, inclusive.

Par. 5. The shift following the "Day Shift" shall work 7 1/2 hours between the hours of
4:30 P.M. and 12:30 A M. and shall receive eight (8) hours pay plus an additional 10%
per hour. The shift preceding the "Day Shift" shall work seven (7) hours between the
hours 12:30 A M. and 8 A M. and shall receive eight (8) hours pay plus an additional
15% per hour.
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ARTICLE IX
Contract Service

Par. 1. Contract Service is hereby defined as any contract obtained by the Company for
regular examination or care of apparatus enumerated in Article I'V and Article IV(A) of
this Agreement and general repairs as indicated in Aurticle VIII, Par. 2 for a period of not
less than one (1) month. Contract Service Work shall be exclusively performed by
Elevator Constructor Mechanics, Elevator Constructor Helpers and Elevator Constructor

Apprentices.

Par. 2. Two (2) helpers or apprentices to each three (3) mechanics may be employed in
contract service work. The helper or apprentice when working with the mechanic shall
perform all work assigned to him by the mechanic.

A 70% helper or a second year apprentice may work alone under the general
supervision of the mechanic in his assigned district provided such helper or apprentice is
met on the first job daily. The helper or apprentice shall notify the office and/or mechanic
when changing jobs and at the completion of the work day.

When working alone the helper or second year apprentice shall perform only
oiling, cleaning, greasing, painting, replacing of combplate teeth, relamping and fixture
maintenance, the inspection, cleaning and lubrication of hoistway doors, car tops,
bottoms, and pits, observing operation of equipment and at no time when working alone
shall such a helper or apprentice perform any other work or function normally performed
by mechanics. The word "District” means the regular contract service route of the
mechanic or mechanics to whom the helper or apprentice has been assigned that day.

Par. 2A. When the Company obtains a contract that requires a Mechanic and Helper or
Apprentice to be on the job and/or in 2 building at all times during the regular weekly
working hours, such Helper or Apprentice shall not be considered as part of the two (2)
to three (3) agreement mentioned above, provided no Probationary Helpers or
Probationary Apprentices are assigned to such regularly scheduled work.

Par. 2B. Where a Local Office has contract service work requiring more than two (2)
Elevator Constructor Mechanics full time, the third Elevator Constructor employed in
that office may be a Helper or Apprentice. A 70% helper or second year apprentice may
work alone under the general supervision of the mechanic in his assigned district
provided such helper or apprentice is met on the first job daily. The helper or apprentice
shall notify the mechanic when changing jobs and at the completion of the work day.
When working alone such helper or second year apprentice shall perform
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only cleaning, oiling, greasing, painting, replacing of combplate teeth, relamping and
fixture maintenance, the inspection, cleaning and lubrication of hoistway doors, car tops,
bottoms, and pits, observing operation of equipment and at no time when working alone
shall such a helper or apprentice perform any other work or functions normally
performed by mechanics. The word "District” means the regular contract service route of
the mechanic or mechanics to whom the helper or apprentice has been assigned that day.
The phrase "Local Office" as mentioned in this paragraph means Local Representatives,
Resident Mechanics, etc. performing contract service work as defined in Par. 1 of this
Article, in a city outside the primary of a local union. (Local Representatives, Resident
Mechanics, etc., as referred to above, shall be permitted to do one man or as a member of
a team, team repairs, in accordance with Article VIII, Par. 2), and, as a member of a
team, ADA modemization and unloading of construction material. However, where a
local office is located within a zoned or per diem area of a local union, the employee(s)
assigned to such office shall be paid expenses in accordance with the Local Travel and
Expense Agreement when performing work, as a member of a team, team repairs, ADA -
modernization and unloading of construction materials.

Inasmuch as Local Representatives, are on call for extended periods of time, they shall,
upon request, receive a minimim of six (6) weekends per year when they are relieved of
their on-call obligation. These weekends are in addition to their accrued vacation. The
Local Representative must give fourteen (14) calendar days notice before each requested
weekend off.

Par. 2C. Upon reasonable request of the International Office of the ITUEC, the Company
shall make available to the properly designated International Representative the
information necessary to determine that all employees in a service office are being
treated relative to wages, hours worked, straight time and overtime hours paid, Pension
and Health Benefit Plan payments in accordance with the Master Company Agreement.

Par. 3. It is agreed the regular working day shall consist of eight (8) consecutive work
hours, with an unpaid Iunch period, between 6 AM. and 6 P.M.,, five (5) days per week,
Monday to Friday, inclusive. Any Mechanic, Helper or Apprentice assigned regular
hours beginning before 8 A M. or ending after 5 P.M. shall be so assigned for a five (5)
consecutive working day increment. It is agreed that for business reasons of the Company
or personal reasons of the affected employee, the Company and the local union may
modify these times.

It is agreed that in order for call - backs to be answered in downtown business
areas or similar business areas, the Company may assign a Mechanic or Mechanics to
remain at a mutually agreed building beyond regularly established working hours not to
extend beyond 6:30 P.M. For all such work beyond his regularly established working
hours the Mechanic or Mechanics shall be paid at the rate of time and one - half Should
such assigned Mechanic or Mechanics be authorized to continue work on a job when a
call - back extends beyond 6:30 P.M., the man or men shall receive applicable travel time

26



APPENDIX "A"
Decisions of the Joint Industry Committee

The following decisions of the Joint Industry Committee were included as Appendix A to
the Standard Agreement between NEII and the IUEC which expired on July 8, 2002. the
Company and the Union recognize these decisions as binding during the term of the
present Agreement, except to the extent any of these decisions are in conflict with
changes made to Article IV or Article IV (A) during negotiations for the present
Agreement.

1. Wiring of Car Stations
After due consideration of all the information that the Executive Board could

gather, back as far as 1948, it was the decision of the Board that the Manufacturers be
permitted to do the internal wiring in the car stations to a terminal block within the car
station,

2, Pre - Drilled Overhead Beams

Decision arrived at was that Otis would refrain from drilling holes on the bottom
flange of the eye beam used to support the deﬂector sheave as soon as it was possible to
stop the production line.

3. Pre - Wiring of Controllers

On the protest registered over the pre-wiring of controllers, the employers agreed
that the pre-wiring of cross connections on controllers would be discontinued and in the
future, auxiliary panels would go out without any leads for any wiring on them.

The employers further agreed that there would be no objection to a local
removing the wiring, and replacing it, until the situation is corrected.

4, Multi - Wire Cable
The ruling of the Board was that the use of multi wire cable has become prevalent
throughout the Industry and they can find no objection to its use.

5. Key Hole Slots

A review of past decisions and precedent established the fact that it had been
previously agreed that key hole slots provided in car and/or landing doors are not a
violation of Article I'V of the Standard Agreement.

Also, it is found that it had previously been agreed that holes provided in the
factory for mounting of interlocks, safety edges, detectors and photocells, are not a
violation of Article IV of the Standard Agreement. '

When Door Closer arms, lazy arms, or relating arms are fastened to the doors by
means of drilled and/or tapped holes on the door such drilling and tapping shall be done
in the field by Elevator Constructors. In cases where doors are delivered to the job site,
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pre - drilled or tapped for such devices as referred to in this paragraph, doors will not be
installed until a satisfactory settlement between the employer and the Union is made.

6. Escalators
It is agreed that the escalator truss or parts of truss maybe used as a shipping

container for escalator components, such as tracks, sprockets, etc. Such components shall
be secured within the truss with only sufficient fastenings to provide safe transit and shall

not be permanently aligned.

It shall not be a requirement that tracks be removed from the truss prior to final
alignment.

Connections between the straight inclined track system and the upper and Jower
end curved track systems shall be made in the field by Elevator Constructors.

Upper and lower sprockets or carriages are to be installed in the field by Elevator
Constructors. See Article IV, Par. 2, Item C for additional information.

7. Extended Wiring On Controllers

Controllers are not to be shipped from the factory with extended wiring attached
thereto. .
- In the case of escalator controllers, because of limited space available, extended
wiring in the form of cables or separate wires may be connected at one end to the
controller in the factory provided, however, that the other end of such extended wiring is
not prepared for connections.

8 Plug - in Connections Door Protection
Prepared plug - in connections for door protection devices such as furnished on
the photobell protection device is not a violation of Article IV of the Standard ‘

Agreement.

9. DMR Plug - in Connection

The plug connection presently being used on the DMR Regulating Unit will be
discontinued. Factory installed wires leading out of the regulator shall have the loose
ends unprepared for field connection by the Elevator Constructor.

It is agreed that the employer will use up present stock of regulators equipped
with plugs. However, any regulators installed on new jobs afier July 1, 1964, will be
prepared as described in the above paragraph.

10. Car Door Operators

Haughton Type 'T" and "TH' and Westinghouse Type 'E' and other similar car door
operators shall have the external wiring to the motor and the door or gate contact
mstalled in the field by Elevator Constructors.

11. Wood Flooring
When wood flooring on elevator platforms, including stage lifis, organ consoles
and orchestra elevators, is to be installed in the field the work shall be done by Elevator

Constructors.
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12. Door Operators

(1) The pattern for the Industry, for shipping door operators would be based on
the practice in existence at the time of the Joint Industry Committee's decision of
December 12, 1963.

(2) As a guide for present and future Joint industry Committees, it was
determined that the following Exhibits would be used to settle any future dispute relative
to the shipping of door operators and would be construed as examples of the practice in
existence in December 9 - 12, 1963.

Exhibit "A' (Haughton "T' Operator as per photo dated 12/13/67)

Operators may be shipped as per this Exhibit except all external wiring, all

greenfield, all greenfield connectors and the gate switch shall be removed.

Exhibit ' B' (Haughton "TH' Two - speed Operator as per photo dated 12/13/67)
Operators may be shipped as per this Exhibit except all external wiring, all
greenfield, ali greenfield connectors and the gate switch shall be removed.

Exhibit 'C' (Haughton ‘'TH' Center - opening Operator as per photo dated
12/13/67)

Operators may be shipped as per this Exhibit except all external wiring, all
greenfield, all greenfield connectors and the gate switch shall be removed.

Exhibit D' (Westinghouse 'E' Line Operator as per photo 5005814, dated
12/13/67)

Operators may be shipped as per this Exhibit except all external wiring, all
greenfield, all greenfield connectors and the magnetic locks shall be removed.

Exhibit ‘E' (Dover Operator per photo dated 12/13/67)

Operators may be shipped as per this Exhibit except all external wiring, all
greenfield, all greenfield connectors, the gate switch and the cams to actuate the
safety edges shall be removed.

13. Pre - Assembling of Machine to Machine Beams (Armor Elevator Co.)

It was agreed by the Joint Industry Committee that the Armor Elevator Company
is in violation of Article IV, Paragraph 2, sub - item "g" of the Standard Agreement by
the method of pre - assembling the machine to the machine beams and the pre - drilling
of the governor mounting plate.

14, Holes Drilled in the Factory for the Mounting of Sight Guards
shall not be considered a violation of Article IV of the Standard Agreement. The
installation (and tapping if required), shall be done in the field by Elevator Constructors.
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15, Type M Hoistway Door Track Assembly (Haughton Elevator
Company) _

It was mutually agreed that the spirator would be removed and that the pre -
drilling and tapping was covered by Decision #1 of the Joint Industry Committee dated
December 12, 1963.

16, Pre - Fastening Booster or Blocking Beams to Machine Beams
(General Elevator Company of Baltimore)

The Joint Industry Committee finds that General Elevator of Baltimore method of
pre - fastening booster or blocking beams, as established and shown on Exhibit 'A’
entitled "Standard Machine Beam Detail with Booster Beam" dated May 7, 1968 is not a
violation of Article TV. '

17. Dover Leveling Switches
Dover Leveling Switches, as they are now constructed, are not a violation of the

Standard Agreement.

18. Westinghouse and Otis Basement Machines

Westinghouse Basement Type #28 Geared Machine with deflector sheave
attached as per DS Sheet 274D and Otis Basement Type 16BT machine with attached
deflector sheave as per sheet 6588G are not in violation of Article IV of the Standard

Agreement.

19. Top Emergency Exit Switches (Otis)
It was agreed that the switch could be removed in the field and remounted.

20. Otis Integral Hanger

That the primary function and responsibility of both the Union and the Industry is
to assure a safe, reliable and workmanlike installation as regard door equipment. The
employers agree that they cannot object to the dismantling of components if such
becomes necessary to accomplish this.

(It continues:) There has been some question on interpretation of this clause,
therefore, it has been agreed that the application of this decision requires that the
mechanic - in - charge use his discretion with regard to removal of the hanger bar to
accomplish the stated objective. Management supervisors should not be critical or
attempt to penalize the mechanic for using such discretion but if be questions the
deciston, it should be adjusted between the Construction Manager and the Local Business
Representative.

At the 1954 meeting of the International Executive Board and the Manufacturers'
Labor Committee, it was mutually agreed that:

The Executive Board believes that when Article IV, Paragraph 8, that states "NO
restrictions shall be imposed as to methods, tools, or equipment used" was written in the
Standard Agreement, neither party, at the time, had in mind lethal tools, therefore; we
believe the members of the International Union have a perfect right to refuse to use
explosive powered tools.
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21. Cargo Masters 500 Ibs. up to 1000 Ibs,

All door assembly units must be removed before installation of car.

Pre - wiring of Cargo Master to be limited to door and ejector operation.

Ejector unit must be shipped separately.

The above conditions apply specifically to the Cargo Master with a capacity of 500
Ibs. to 1000 Ibs. as manufactured by Guilbert, Inc., and are not to be applied to the D/W
provision of Article IV, Paragraph 3, Item 3, of the Standard Agreement.

22, Procedure For One Man Pressure Relief Valve Test

At a meeting of the National Arbitration Committee held on February 8, 1984, at
the Sheraton Bal Harbour, Bal Harbour, Florida, it was jointly agreed that pressure relief
valve test work may be performed by one mechanic so long as the following procedure is
followed:

Item 1. The elevator must be equipped with a quick release coupling to which a
pressure gauge could be connected. -

Item 2. The Elevator Constructor mechanic is to be supplied with a temporary run
button (the cable is to be of a length which would permit the Elevator Constructor to
position himself outside of the machine room or the hoistway while performing the test).

Item 3. With the elevator at the top floor, doors closed, shut off the main line
disconnect. _

Item 4. Disconnect one wire, which places the elevator on inspection, add one
jumper on the directional limit, one jumper on the final limit, and connect the temporary
run button to the appropriate terminals. '

Item 5. Connect the pressure gauge to the quick release coupling.

Item 6. Put in the main line disconnect and position yourself outside of the
machine room and/or hoistway and using the temporary run button, run the elevator up
against the stop ring until you observe (hear) the bypass valve open.

Itemn 7. After checking the pressure gauge the mechanic is to open the bottom
hoistway door and observe the cylinder and pipe for possible damage or leakage.

Item 8. If damage has occurred it will be repaired in the normal manner using a
repair crew.

Item 9. The car will then be restored to normal service and observed as it runs the
first few trips.
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